



Addendum No. 1
HAWA Project No. 20050

Greater Columbus Convention Center – Boiler Replacement Project

Date	September 29, 2020
Project Title	GCCC North Boiler Plant Replacement
To	All Plan Holders
Purpose	Modify the Bid Documents
Distribution	All Plan Holders Franklin County Convention Authority

TO ALL PLAN HOLDERS: This Addendum modifies the Bid Form, must be taken into account in preparing bids, and is hereby made a part of the Bid Documents and the Project Manual. Receipt of this Addendum No.1 must be indicated on the Bid Form.

Specifications:

BID FORM; PAGE 19

Added alternate H1, H2, and H3 to bid form. See attached updated page 19 of the bid form.

23 05 99 HVAC ALTERNATES

23 05 99, 1.02, ITEM A: Change THE ALTERNATE to **ALTERNATE H3**.

DRAWINGS:

HVAC

- Sheet H102: Coded Note 6
Change THE ALTERNATE to **ALTERNATE H3**.
- Sheet H301N: Coded Note 1
Change THE ALTERNATE to **ALTERNATE H3**.
- Sheet H301N: Coded Note 2
Change THE ALTERNATE to **ALTERNATE H3**.
- Sheet H302N: Coded Note 7
Change THE ALTERNATE to **ALTERNATE H3**.

ELEC

- No Revisions

ATTACHMENTS:

Bid Form Attachment

END OF ADDENDUM No. 02

BID FORM (continued)

OWNER'S ESTIMATE FOR PROJECT INCLUDING ALTERNATE H1 – LAARS Boiler
(\$1,000,000)

Having read the Project Manual, Specifications and examined the Drawings entitled: **Greater Columbus Convention Center North Boiler Plant Replacement** and having also inspected the site of and the conditions affecting and governing the construction of said project, the undersigned proposes to furnish all materials and perform all labor, as specified, described, shown, and required in the Project Manual for the indicated alternate. Total material, labor and services for the project including alternate H1 (LAARS Boilers in lieu of RBI) – **Greater Columbus Convention Center North Boiler Plant Replacement** - for the lump sum amount of:

_____)
Dollars (\$ _____)

OWNER'S ESTIMATE FOR PROJECT INCLUDING ALTERNATE H2 – PK Boilers
(\$1,000,000)

Having read the Project Manual, Specifications and examined the Drawings entitled: **Greater Columbus Convention Center North Boiler Plant Replacement** and having also inspected the site of and the conditions affecting and governing the construction of said project, the undersigned proposes to furnish all materials and perform all labor, as specified, described, shown, and required in the Project Manual for the indicated alternate. Total material, labor and services for the project including alternate H2 (PK Boilers in lieu of RBI) – **Greater Columbus Convention Center North Boiler Plant Replacement** - for the lump sum amount of:

_____)
Dollars (\$ _____)

OWNER'S ESTIMATE FOR PROJECT INCLUDING ALTERNATE H3 – FREECOOLING HX
RELOCATION AND INSTALLATION
(\$1,100,000)

Having read the Project Manual, Specifications and examined the Drawings entitled: **Greater Columbus Convention Center North Boiler Plant Replacement** and having also inspected the site of and the conditions affecting and governing the construction of said project, the undersigned proposes to furnish all materials and perform all labor, as specified, described, shown, and required in the Project Manual for the indicated alternate. Total material, labor and services for the project including alternate H3 – **Greater Columbus Convention Center North Boiler Plant Replacement** - for the lump sum amount of:

_____)
Dollars (\$ _____)